- TECHNICAL WOBK MAY NOT BEGIN PRIOR TO C.0, APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASKORDEF!

AMENDMENT

SAIC

TASK NO.
NNGOSHX(3C  08-613-08

TASK TITLE: (NTE 80 characiers; roiude project name) Sounder Beseach 1eam and Dala impact Modeing Team
Mesaacaic Modeling Support

AsSIsvazcmcn msmes,‘smmvz (onmsx MONITOR) ~ | oare oRa

XPHGNE
COUE
Dr. Wei-Kuo Tao ./ o . 21i2008] 613 613.1 1301-614-6269
BRANCH Hiﬂ%&t Dﬁmmﬁsﬁﬁ ..... /2 = / ,m“// i, DATE eope PHONE
lCharies E. Cote Assoc Chref Laboratory for Atmospheres 2/1/2006 613 301-814-6367
CONTRACTING OFFICER'S TECHNICAL REPRESENT TIVE (cmﬁ) CATE copE PHONE
Dr. Joal Susskind, Senior Scientist /!?’j 21112006 613 301-286-7210
ELIGHT HARDWARE, CRITICAL GSE OR SOFTWAR oonm&cn«a OFFICER'S GUALITY REP, DESIGNATED FAM:
VI YES, NEEDR CODE 8 DONCURRENGE NEXT BLOGK)
Comracmr wﬂl deve%op spec%!icaﬂon or statement m‘work underth S task fer a fuwre pwcurement [n uo [ ; \'as
Flight hardware wili be shipped to GSFC for tasting prior {o final delivery. {x3 N0 [ ] YES { ] NiA
Government Fumnished Properly/Facilities: {x } NO { ] YES ~ SEE LISY OF GFP (ofisite only} / FACILITIES {onsite onty}
Onsite Performance; [ NG [X] YES -~ SEE STATEMENT OF WORK
- Surveillance Plan Aftached: [ %] N0 [ }YES
Parformance Spec Attached: [X] NG I }YES
Highlighted Contract Clauses: {fo be completed by Contracting Oificer}

The Contractor shail perform in accordance with the attached Statement of Wark for this Task at the following CPAF amount:

ESTIMATED AWARD TOTAL ESTIMATED
COST EEE T & AWARD F
$204,368.90 $18,736.25 §200,103.15
- AUTHORIZED &GKA’WRE.

THIS TASK ASSIGNMENT 8 ISSUED ACCORDING TQ TH-EOONTRAGT CLAUSE “TASK ASSIGNMENTS AND REPORTS™

; ' %iiéﬁ.‘ﬁ,if Hook
W %M _LL&L"?‘_ ALY ? if? L

SHONATURE CF CONTRACTING OFFICER DATE mw HASH mmma GFFICER

CGNTRRETOR‘S ACCEPTANCE:!

P T

ALY HOEED SIGNATIRE S DATE

GEFC FORM T#.1848 +2/58 (OLOER VERSIONS ARE OBSOLETE)Y
DISTRIGUTION: CONTRACTON, CONTHACTING OFFICER, COTH, CODE 303, RESOURCES ANALYST, ASSISTANT TECHMICAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.0. APPROVAL
NASAIGODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER
—— T N‘F
SAIC NNGOSHX03C 06-613-06
STATEMENT OF WORK:
See Attached

FEHFUOHMANUGE STANUDAHRLY: See Aftached

TRAVEL SCHEDULE:

APPLICABLE DOCUMENTS:
See Attached

GOVERNMENT FURNISHED FACILITIES:
The Government shall provide oresite facilities to house Full-Tims Equivalent (FTE) contractor employees.

TASK PERIOD OF PERFORMANCE: February 1, 2006 through Janaury 31, 2007

MILESTONES/DELIVERABLES AND DATES: See SOW attached

FINAL DELIVERY DESTINATION
Dr. Wei-Kua Tao, Code 613

Building 33 Room A408




Task 06-613-06
Description of the work to be performed for the period of 2/1/06 through 1/31/07
Task 6a: Regional and mesoscale modeling support

» Investigate the precipitation processes associated with various mesoscale convective
systems, tropical cyclones, and hurricanes.

+ Evaluate and improve the representation of cloud processes for regional, climate and
global circulation models.

¢ Understand and quantify the cloud-asrosol forcing and its dynamical transport over
tropical and midlatitude regions over local and regional scale.

One regional scale model (Weather and Research Forecast, WRF) will be used for the
proposed tasks. Data collected from various field experiments and satellite missions will be
used for model initialization and validation. In addition, improved microphysical schemes,
explicit cloud-radiative interactive processes, land and ocean surface processes developed at
Goddrad will be implemented into the WRF,

Deliverables: Working computer codes, graphical and numerical output, and documentation
and/or publication of results.

PERFORMANCE REQUIREMENTS:

TECHNICAL:

Minimum: 90% of deliverable items are completed technically correct, and reports are submitted
in clear concise formats.

Target: 95% of deliverable items are completed technically correct, and reports are submitted in
clear concise formats.

Maximum: 100% of deliverable items are completed technically correct, and reports are
submitted in clear concise formats.

SCHEDULE:
Minimum: Meets technical target for deliverables within 1 week of expected completion 75% of

the time.
Target: Meets technical target for deliverables within 3 days of expected completion 90% of the

time.
Maximum: Meets technical target for deliverables within expected completion date 100% of the

time.
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COST:

Minimum: Cost overruns are no more than 5% of the estimate cost.

Target: Meets target cost, target technical and target schedule performance standards described
above.

Maximum: Cost underruns are at least 5% of the estimated cost in meeting the target technical
and target schedule performance standards described above.
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TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.0. APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

it
e

TASK NO AMENGMENT
NNGOSHXG3IC 08-613-07

TASK TITLE: [NTE 80 characters; inciude project name} Sounder Reseach 16am ang Liata impact Modeling Team

Climate Modeding Support

AR PHONE
. EORE
for. Yogesn sud : 2/1/2008 613.2 [301-614-6240
BRANCH HEAD and/or BEPARTMENT HEAD— T DATE COUE PHONE
e o é’c*“"/ (-—,::..L’MW ¢ g
lur. Chiaties E. ¢ e, ﬁssoc Chief, Laboraiory for Atmospheras /2008 813 301-614-6367
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) bATE conE PHONE
Dr. Joe] Susskind, Senior Scientist () ot A 2/1/2006 613 301-286-7210
FLIGHT HARDWARE, CHITICAL GSE OR SOFTWARE CONTRACTING DFFICER'S QUALITY REP. DESIGNATED FARE:
TIF YES, NEED COUE 303 CONCURRENCE NEXT BLOZX)
1

Contractor will develop speciiication or statement of work under this {ask for a future procurement, {X] NO [ 1 YES
| Flight hardware will be shipped to GSFC for testing prior to final delivery.  IX1 N0 [ ]1YES [ 1MNA

Government Furnished Property/Facgiltios: [x ] MO [ 1 YES ~ SEE LIST OF GFP {offalte only} / FACILITIES {(onaite only)

Onsite Parformance: [ 3 NG [ X} YES -~ SEE STATEMENT OF WORK

Survelliance Plan Attached: [ %] NO [ 1YES

Parformance Spec Attached: [X] Me L] vES

Highlighted Contract Clauses: fto be completed by Contracting Officer}

'The Contractor shall perform in accordance with the attached Statement of Work for this Task at the following CPAF amount:

ESTIMATED AWARD TOTAL ESTIMATED
COST FEE
$118,231.24 $9,103.81 $127,335.06

rms rmassrmmiéfssusunmmmmmmcrmm “TASK ASSHANMENTS AND AEPCRTS siie PEPS ﬁ%}ﬁ;(
M N ?2135 ; Ui Coptracting ﬁgﬁ?w
SGNATURE OF CONTRACTING OFFICER DATE TYRED NAME OF CONTRACTING OFFICER
cGNTRACTOﬂ’S ACCEPTANCE: ] )
fgg@f vw} ff ;ﬁC‘_‘, Tl
nunmmn SIGNATURE ) N m;g
GSFC FORM TO3-1845 2 (OLDER VERGIONS ARE OBBOLETES

DISTRIBUTION: CONTRACTOR, CONTRACYING OFFICER, COTR, COUE 304, AESOURCES ANALYST, ASSISTANT TECHMICAL REPRERENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.0. APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

s s
NT

ME

TASK NO. AMEND
SAIC NNGOSHX03IC 06-613-07
STATEMENT OF WORK:
[ses Attachied

FERFOHMANCE STANUDARLS: See Attached

TRAVEL SCHEDULE:

 APPLICABLE DOCUMENTS:
See Attached

GOVERNMENT FURNISHED FACILITIES:
| The Government shalf provide on-site faciliies 1o house Full-Time Equivalent {FTE) confractor employees.

TASK PERIOD OF PERFORMANCE: February 1, 2006 through Janaury 31, 2007

MILESTONES/DELIVERABLES AND DATES: See BOW attached

FINAL DELIVERY DESTINATION
Yogesh Sud, Code 613 Building 33 Room €313




Task 06-613-07; Land -atmosphere interaction simulations and projects
ATR: Yogesh Sud
DESCRIPTION OF WORK TO BE PERFORMED for the period of 2/1/06 — 1/31/07

The contractor shall support land-atmosphere interaction simulations and projects within the
Laboratory for Atmospheres, including the following activities:

1) Improve cloud microphysics of McRAS using ARM-CART datasets in SCMs.
iiy  .Implement and evaluate McRAS with cloud-aerosol microphysics into the GEOS5 GCM
iit)  Development of a parameterization for the ice phase of the cloud-aerosol indirect effect.

iv)  Evaluate the benefit of these improvements and additions in the GMAO GEOS5 AGCM

TASK DOCUMENTATION REQUIREMENTS/DELIVERABLE FTEMS:

All subtasks will provide software/algorithm documents and user guides in conformance with
GMAQOQ guidelines as appropriate. Monthly progress reports will be provided.

PERFORMANCE REQUIREMENTS:
TECHNICAL:

Minimum: 90% of deliverable items are completed technically correct, and reports are submitted
in clear concise formats.

Target: 95% of deliverable items are completed technically correct, and reports are submitted in
clear concise formats.

Maximum: 100% of deliverable items are completed technieally correct, and reports are
submitted in clear concise formats.

SCHEDULE:

Minimurm: Meets technical target for deliverables within 1 week of expected completion 75% of

the time.

Target: Meets technical target for deliverables within 3 days of expected completion 90% of the
time.

Maximum: Meets technical target for deliverables within expected completion date 100% of the
time.




COST:

Minimum: Cost overruns are no more than 5% of the estimate cost,
Target: Meets target cost, target technical and target schedule performance standards described
above.

Maximum: Cost underruns are at least 5% of the estimated cost in meeting the target technical
and target schedule performance standards described above.

TRAVEL: One domestic trip per year




TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.0. APPROVAL '.
NASA/GODDARD SPACE FLIGHT CENTER
REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

SAIC

NNGOGHX03C  06-613-08 Rev 1
TASKTITLE: (NTC 80 characiars: Inchite project namey Sounder Heseach Team and Data Impact Modaling Team

Lab for Atmospherfes Editorial Support

MICAL REPRESENTATIVE (OR TASIK MONITOR ORG PHONE
- J s I ;i copt CODE
v Richard Swwart ¢ L {CA#LP /‘?r; /(:féxf,y?qj . : 613 813 1301-614-6045

BRANCH HEAD andifr DEPARITMENT HEAD % P %d: % é conE PHORS
Dr. Charlgs &/ ~HS80C ﬁ? Eaborata r Atmospheres i 613 301-814-6367

CONTRACTING OFFICER'S TEGHNICAL REE{SE{;TA -] {COTB) DATE CobE FHONE
D, Joel Susskirnd, Senior Scientist 4y { ”3/} ol 613 301-286-7210
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE CONTRACTING OFFICER'S QUALITY REP, DESIGNATED FAM:
128 VES, KD GODI 303 CORGUMRENGE NEXT BLOGK)
EXINO L1 YES - ] N/A

Contractor wilt develop specification or statement of work under this task for a future proguremant, {XIND | ] YES
|_Flight hardware will be shipped to GSFC for testing prior to final delivery, (X1 NG { } YES {1 NA

Governiment Furnished Property/Facilities: | 1 no {x} YES ~ SHARED GOVT PROPlonsitelGFP(off site) FACILITIES (onsite only}

Cihsite Performance: [ ]NO [ X] YES - SEE STATEMENT OF WORK

Survelilance Plan Attached: [X] 8O [ ] YES

Parformance Spec Altached: IX] NO [ 1YES

Highlighted Contract Clauses:

The Centractor shall perform in accordance with the attached Statement of Work for this Task at the following CPAF amount:

ESTIMATED AWARD TOTAL ESTIMATED
COST FEE COST & AWARD FEE
$31.3686.28 $2,414.43 $33,770,71

THIS g“ﬁmwfs ISS!,W-QCCOQE?FNG TO THE CONTRACT GLAUSE "TASK ASSIGNMENTS AN REPORTS® 3};;&;{‘{3‘{ M Cﬂi_iﬂ;qgg
&MM\@JQ«\WM i[O CONTRACTIAD GEFICER
DATE

SIGNATURE CF CONTRACTING OFFICER

TYPED NAME OF CONTRACTING OFFICES

e -

AUTHORITED SIGNATURE ) DATE

GEFC FORM Y05-184% 1298 {QLDER VERBIONS ARE CBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST. ASSISTANT TECHNICAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.0. APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT
SAIC NNGOSHX03C 06-613-08 Rev 1
STATEMENT OF WORK:
{See Attached

FERFOKMANGE 51 ANDARLS: Sge Atlached

TRAVEL SCHEDULE:  None

APPLICABLE DOCUMENTS:
Ses Attached

GOVERNMENT FURNISHED FACILITIES:
The Government shall provide on-site facilities to house Fui-Time Equivalent {FTE) contractor employees.

TASK PERIOD OF PERFORMANCE: February 1, 2006 through Janaury 31, 2007

MILESTONES/DELIVERABLES AND DATES: See SOW altached

FINAL DELIVERY DESTINATION
Richard Stewart, 613

Building 33 Room C128




STATEMENT OF WORK
MNAS3-00167, Task No. 02-9103-08
October 1, 2002 - September 30, 2003

Task 06-614-05-revl: Support to the Hydrological Sciences Branch
ATR: David Toll, Code 614.3

Period of performance: Febraary 1, 2006 - fanuary 31, 2007
Any WWW development in this task should comply with Section 1194.22 (Web-based Intranet

and Internet Information and Applications) of the EIT Accessibility Standards

Task Sa. Land Data Assimilation Systems (LDAS)

— Develop the framework for testing land models and land data assimilation offline at
continental to global scales, specifically the Mosaic LSM and the Common Land Model,

~  Perform work to evaluate LDAS for initializing NOAA NCEP weather forecast models.

— Develop observational forcing data for the offline land models (precipitation, snow and
land characterization parameters)

— Maintain and develop an internet distribution site for the offline land model! data,
parameters, and forcing data

— Provide sofiware/algorithm documents and user guides in conformance with DAD
guidelines as appropriate.

Tasgk 5h. Computing and systems support for LDAS and related computing platforms

— Provide Linux support, including the installation, upgrade, and maintenance, of the
operating system and system utility software.

- Install and configure peripheral hardware such as disk drives, tape backup systems, and
printers.

~ Maintain computer security for LDAS and related platforms

- Establish and implement procedures for data backup and archiving,

—  Evaluate new hardware and software for the purpose of making recommendations on
future LDAS computing strategies.

— Provide server support for email and web page services.

Task Sc. Water Management Consulting and Web Site

a. The contractor shall provide consulting services to include the following:
— Help coordinate the implementation of NASA products in to federal agency decision
support tools for water management applications.
~  Support NASA water management activities with an emphasis on international issues
and with the USDA

b. The contractor shall create a website for the Water Management Program. The website
will be directed primarily at scientific colleagues, with a secondary goal to educate the general
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STATEMENT OF WORK 3
NASS5-00167, Task No, 02.9103.08
October 1, 2002 - September 30, 2003

public about NASA’s role in water management. The website will provide information about the
operation of the Water Management Program, and the status of projects funded by the Water
Management Program. The website will archive mandatory report filings, meetings schedules,
and copies of presentations. The contractor shall write other documentation about the Water
Management Program as needed. Specific contents of the web page will include:

o Water Management Program top web page
o  Web sub-pages for aspects of the Water Management Program
o Regularly updated report filings:

Task 5d. Microwave Satellite Observation Support

The contractor shall support the analysis and use of microwave satellite observations in
meteorological forecasting. Programs are needed to derive monthly global ocean rain rates from
SSM/I and TMI satellite data; to derive snow products from SSM/I and AMSR data: and to
update MODIS programs for global snow cover and sea ice.

In addition, with a focus on glacier studies in national parks in Alaska, the contractor shall:
— Measure glaciers in Kenai Fjords and Katmai National Parks using Landsat images from
different years with image processing and GIS techniques.
— Perform image-processing to support the MODIS snow and ice project.
-~ Perform additional image processing or programming support as needed.

Task Se. Management and Engineering Document Support

The contractor shall provide Project Management, Software Engineering Document Support and
IT Support for research areas within the GSFC Land Information System (LIS) project
(http://lis gsfc nasa.gov). Specific tasks may include any of the foltowing, as needed by the
Project Scientist:

~ Maintenance of Microsoft Project schedules and provision of up-to-date Gantt charts as
needed; e.g., for quarterly reports, interim reviews and annual reports;

- Review of IT resources and recommendations for additions/ upgrades, particularly in the
areas of collaborative workflow and data and document management.

~ Development and review of software engineering documents, including Software
Engineering Plans, User Manuals, Developers’ Guides, and Test Plans;

- Review of project budgets, and delivery of monthly budget status TEports;

— Designing and drafting Evaluation, Verificiation and Validation and Benchmarking
reports as required by NASA HQ;

~  Publication of the documents to websites/repositories for each project; and

- Other project-related duties as needed.

Page 3 of 4




STATEMENT OF WORK 4
NASS-00167, Task No. 02-9103-08
October 1, 2002 - September 30, 2003

Task 5f. Land Information Svystem (L.IS) Develonment and Support

The contractor shall contribute to the development of radiative transfer modules for operation in
the Land Information System (LIS). The NASA-GSFC LIS is a flexible, modular framework that
incorporates multiple land surface models and related tools in a parallelized, high-performance
computing environment for interaction and coupling with atmospheric modeling systems (e.g.
MMS5, WRF). A major focus of current work includes the development of data assimilation
algorithms for specific state variables in, and remote observations of, the land-atmosphere
system, and will be followed by generalization of those methods to other, user-selected system
variables. The goal for this year is to begin developing techniques and models for the
interpretation, assimilation and validation of satellite radiance datasets for surface and
atmospheric observations from various NASA, NOAA, Department of Defense and international
partner missions.

In addition to adding the above significant technical capabilities to LIS, the contractor shall, in
cooperation with personnel at the Joint Center for Satellite Data Assimilation (JCSDA), and
using the JCSDA Test Bed computer at NCEP, begin to develop the ability to couple LIS through
the ESMF to the NCEP GFS/GDAS.

TASK DOCUMENTATION REQUIREMENTS/DELIVERABLE ITEMS:

Task 5a. WWW distribution of LDAS data and forecasts

Task 5b. System upgrades, hardware/software installations, web site updates, and the setup and
execution of microwave data experiments as requested by the ATR.

Task 5S¢, Periodic evaluations, technical reviews, project planning reports, postings on the web
site as required.

Task 5d. Images and software as needed by the project scientist.

Task Se. Budget and manpower reports, documentation, and project plans as needed by the
project scientist or NASA HQ.

All subtasks: Monthly status reports

PERFORMANCE REQUIREMENTS:

TECHNICAL:

Minimum: 90% of deliverable items are completed technically correct, and repaorts are submitted

in clear concise formats.
Target: 95% of deliverable items are completed technically correct, and reports are submitted in

clear concise formats.
Maximum: 100% of deliverable items are completed technically correct, and reports are

submitted in clear concise formats.,
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STATEMENT OF WORK
NASS-00167, Task No. 02-9103-08
October 1, 2002 - September 30, 2003

SCHEDULE:

Minimum: Meets technical target for deliverables within 1 week of expected completion 75% of
the time.

Target: Meets technical target for deliverables within 3 days of expected completion 90% of the

fime.

Maximum: Meets technical target for deliverables within expected completion date 100% of the
time.

COST:

Minimum: Cost averruns are no more than 5% of the estimate cost.

Target: Meets target cost, target technical and target schedule performance standards described
above.

Maximum: Cost underruns are at least 5% of the estimated cost in meeting the target technical
and target schedule performance standards described above.

TRAVEL: NTE ~$7,000.00
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_ ' TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.0. APPROVAL '

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

AMENDMENT

SAIC

TASK NO.

NNGOGHX03C  06-813-08
TASK TITLE: (NTE 80 charactors; incitida projact name) Sounder Heseach Team and Dats impact Modaling {eam

Laub for Atmospheries Editorial Support

ASSISTANT r&cmc.«a HEPRESENTATIVE (OR TASK MONTOR) PHONE
lor Richard Stewart/” 27 2/1/2006 301-614-8045
BRANCH HEAD !;fﬂfql‘_ o = / & PATE conE FHONE
i — T T e
Charles E. Kgfe ief, Laborag;ﬁr Atmospheres 27172006 813 301-614-6367
CONTRACTING OFFICER'S TECHNICAL n?:mzsem TIVE (COTR) DATE conE PHONE
3
Dr. Joel Susskind, Sentor Scientist /\*“f "/l‘ 2i1/2006 613 301-286-7210
FLIGHT HARDWARE, CRITICAL GSE ORSOFTWARE CONTRACTING OFFICER'S QUALITY REP. DESIGNATED FAM:
WF YES, NEEL DUDE 303 CONCURRENGE NEXT BLOGK)
Coni:actor wil daveiap specmcatmn or statement of work under this task for & future procurement. [X]NO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final defivery. [x1 no [} ¥ES [ ] NA
Govemment Furnished Proparty/Facilities:  (x 1 80 f 1 YES ~ SEE LIST OF GFP (ofisite unly) / FACILITIES {onsits only)
Onsita Performance: [ I MO 1 %] YES - SEE STATEMENT OF WORK
Survelitance Plan Aftached: {X] NO [ 1YES
Performante Spec Aftached. {X] NO [ 1YES

Highlighted Contract Clauses:

'The Contractor shall perform In accordance with the attached Statement of Work for this Task at the following CPAF amount:

ESTIMATED AWARD TOTAL ESTIMATED
COST EEE COST & AWARD FEE
$53,048.20 $4,084.71 $57,132.91

WSTR&CASSBWW$MDAWWNGWWEWCYWUSETASKWMW Mitﬁege ﬁﬁ{}k R

YYurhui_. “Tle~r ;f»g; Ceontracting Officer
_SIGNAﬁREOmem DATE mﬁ:m OF CONTRACTING DFFICER
CONTRAGTOR'S ACCEPTANCE:
L f A
j}fsfww ;’gf}s’ 2
AUTHORIZED SIGHATURE / DATE
GEFC FORM 7051845 12798 {OLOER VERBNING ARE DESOLETE)

DISTREUTION: CONTRACTOR, CONTRACTING OFFICEN, COTH, CODE 305, RESOURCES ANALYSEYT, ASSISTART TECHNICAL REPRESENTATIVE




. TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.Q. APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

e

et R,
TASK NO. AMENDMENT
SAIC NNGOSHXG3C 08-613-08

STATEMENT OF WORK:

Sea Attached

FERFORMANCE STANUAHLNS: See Aftached

TRAVEL SCHEDULE:

APPLICABLE DOCUMENTS:
Sae Attached

GOVERNMENT FURNISHED FACILITIES:
‘The Government shall provide on-gite faciliies to house Full-Time Equivalent (FTE) contractor smployees.

TASK PERIOD OF PERFORMANCE: February 1, 2006 through Janaury 31, 2007

MILESTONES/DELIVERABLES AND DATES: See SOW attached

FINAL DELIVERY DESTINATION
Richard Stewant, 613 Building 33 Room C128




Task 06-613-08:
Laboratory for Atmospheres, Technical Editing, Graphics Support, and Web Site
Consultation

ATR: Richard Stewart

Description of the work to be performed for period of 2/1/2006 through
1/31/2007

The Contractor will provide technical editing services for the production of
Laboratory for Atmospheres reports, techmcal and graphzcs support for the
creation of presentations, and support, te-des 8 Rinte Yeb vy
Intramet-

Task 8a: The Contractor will provide support to the Laboratory for Atmospheres
in the proofreading, technical editing, and formatting of the printed and Web
versions of the Code 613 Annual Report. The Contractor shai-I- gather and
coordinate information for future annual reports.

Task 8b: The Contractor will provide technical editing support to the Laboratory
for Atmospheres for other reports, as needed.

Task 8¢: The Contractor will provide technical support in the creation of
Laboratory for Atmospheres presentations and graphics, as needed.
The Contractor will deliver monthly progress reports plus material listed above.
PERFORMANCE STANDARDS:
TECHNICAL:
Minimum: 90% of deliverable items are completed technically correct, and

reports are submitted in clear concise formats.

Target: 95% of deliverable items are completed technically correct, and
reports are submitted in clear concise formats.

Maximum: 100% of deliverable iterns are completed technically correct, and
reports are submitted in clear concise formats.
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SCHEDULE:
Minimum: Meets technical target for deliverables within 1 week of expected
completion 75% of the time.

Target; Meets technical target for deliverables within 3 days of expected
completion 90% of the time.

Maximum: Meets technical target for deliverables within expected
completion date 100% of the time.

COST:
Minirmum: Cost overruns are no more than 5% of the estimate cost.

Target: Meets target cost, target technical and target schedule performance
standards described above.

Maximum: Cost underruns are at least 5% of the estimated cost in meeting
the target technical and target schedule performance standards described
above.

PAGE3OF3




wdnipiase ¥
TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.0. APPROVAL '
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

SAIC

TASK NO. AMENDMENT

NNGOGHX03C  06-614-09 Rev 1
TASK TITLE:  (NTE B3 charasters; inciude project name) Bounder Reseach 1earn ang Data Impact Modeling Téam

Hydrospheric & Blospheric Sciences Lab Sysadmin Support

ASSISTANT TECHNICAL REPRESENTATIVE {OR TASK MONITOR) DATE ORG MaiL WONE

CORME CODE
br. Rosa Kao / /7 | 814 814 |301-614-5673
BRANCH HEAD anglor MENT H DATE CORE PHONE
arle ‘% ik d
{ir. Charles B , ASS0 ief, Labofftory for Atmospheres 613 301-614-8367

CONTHACTINE OFFICER'S TECHNICAL RE ijw TIE {COTR) ; CAYE CODE PHONE

Dr. Joel Susskind, Senior Scientist iw W‘/F{Af} !l/}?f C}‘é?_ 513 301-288-7210
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE] CONTRACTING OFFICER'S QUALITY REP, DESIGNATED FAM:

IR YES, NEED COLE M3 CONCURRENCE NEXT H,5CK}
o e NA

Contractor wi

it develop specification or staterent of work under this fask for a future procurement, [X] NO [ ] YES
| Flight hardware wilt be shipped to GSFC for testing prior to final defivery,  [X} NO £ ]YES { ] NA
Government Furnished Property/Facilities: [ 1 w0 {x] YES —~ SHARED INSTALLATION GOV PROP / FACILITIES {onsite ordy
Cnsite Performance: {1 NG [X] YES - SEE STATEMENT OF WORK
Surveiliance Plan Attached: {X] NO { | VES
Performance Spec Attached: [X] NG { | YES
Highlighted Contract Clauses:

The Contractor shall perform in accordance with the attached Statement of Work for this Task at the following CPAF amount:

ESTIMATED AWARD TOTAL ESTIMATED
COSY FEE COST & AWARD FEE
$14,566,15 $8.821.59 $123,387.74

THIS TASK ASSETNMENT IS ISSUED ACCORIING 10 THE CONTRACT CLAUSE "TASK ASSIGMMENTS AND REPCRTS

> y l f SHERON M. (01
M}@&-‘q% H }i e ORI IsTINS Ap

SIGHATURE OF CONTRACTING OPFICER DATE TYPED NAME OF CONTRACTING OFFICER

" AUTHORIZED SUSNATURE DATE

GHEC FORM T03.1845 1248 (OLDER VERSIONS ARE CBSOLETE)
GISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COYR, CODE 303, RESOQURCES ANALYST, ASBISTANT YECHNIGAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.0. APPROVAL
NASAIGODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN /| TASK ORDER

SAIC NNGOSHX03C 06-613-09 Rev 1

STATEMENT OF WORK:

fSee Attached

HERFURMANUE 5 TANDARLDS: See Attached

TRAVEL SCHEDULE:  NTE $2,000

APPLICABLE DOCUMENTS:
{Ses Attached

GOVERNMENT FURMSHED FACILITIES:
The Government shall provide on-site facilities o house Full-Time Equivalent (FTE) contractor employeas,

TASK PERIOD OF PERFORMANCE: February 1, 2008 through Janaury 31, 2007

MILESTONES/DELIVERABLES AND DATES: Bee SOW attached

FINAL DELIVERY DESTINATION
Rosa Kao Codedi4 Huftding 33 Room A121




Task 06-614-09-revi:

SYSTEMS ADMINISTRATION SUPPORT FOR THE HYDROSPHERIC AND
BIOSPHERIC SCIENCES LABORATORY

ATR: Dr. Rosa Kao, Code 614

Description of the work to be performed for the period of 2/1/2006 through
1/31/2007

This task will provide overall systems administration support for all computers,
peripherals and networked devices used by the Hydrospheric Computing Facilities (HCF)
and users in the Hydrospheric and Biospheric Sciences Laboratory. This task will also
provide system administration support to the Laboratory’s education and outreach
activities as needed.

The Contractor wall provide systems management and routine system operations,
backups, system installation/integration/upgrades, system configuration testing and
documentation, user accounts and disk quota assignments, system security measures and
documentation, networking administration, and problem resolution. Routine operation
requires the systems be available during normal working hours. Backups will be
automated as much as possible. The contractor will perform or work closely with
vendors to quickly resolve issues that are covered under systemn maintenance and
maintain maximum availability of all computational resources required by the facilities
and users. The Contractor will provide procurement support for upgrades (or technical
refreshment) by researching the capabilities and costs of current technologies, gathering
guotations from vendors, and present findings to the ATR and users concerning computer
platforms, peripherals and software.

The contractor will also provide systern administration support, as needed, to the
l.aboratory’s cducation and outreach activities such as the GSFC “Science on a Sphere™
display at the Goddard Visitor Center.

N




NNGOSHXO3C  06-614.08

TECHNICAL WORK MAY NOT BEGIN PRIOR TO €.0. APPROVAL '
NASAGH

ODDARD SPACE FLIGHT CENTER

HEQUEST FOR TASK PLAN I TASK ORDER

“TASK NO. Ausummr +

§ TASK TITLE: (NTE 80 chataciers; inciude projact nam)
Hydrospheric

{ospheric Sciences Lab Sysadmin Support

Sounder Reseach Team and Data Impact Modeling Team

AL PHONE

; cORE
[orRossReo ~ ) . 212008 614 614 i301-614-5673
BRANGCH HEAE MWMPWW ;. 7 :ﬂz,» i /; DATE CODE PHONE
. Cﬁe ASS6E Chlef faboratory for Atmospheres 21112006 813 301-614-6367
CONTRI&GHNG OFFICER'S TECHNICAL BREPRESENTATIVE {COTR) DATE cobe PHONE
Dr. Joel Susskind, Senjor Scientist W M 2172008 613 J01-286-7210

T YES, NEED CODE 300 CONCURRENCE NEXT BLOCK)

ELIGHT HARDWARE, CRITICAL GSE OR'SOFTWARE CONTRACTING OFFICERS QUALITY REP,

Contfaciw wm deveiop spedhcation or statsment of work under this task for a future g;r{:mrement

DESIGNATED FAM:

EX}W [l\“ES

Flight hardware will be shipped to GSFC for testing prior fo final dellvery, [XjNo [ 1yES [ }wa
Government Furnished Properiy/Facilitles: x ] No L 1 YES - SEE LIST OF GFP (offsite only} / FACILITIES {onsite only}
Cnsite Performanca: [ ] NO [X] YES -- SEE STATEMENT OFf WORK

Burvelilance Plan Attached; {X]ND [ 1YES

Performance Spec Attached: {X1 NG [ } YES

Hightighted Conlract Clauses:

The Contractor shall perform In accordance with the attached Statement of Work for this Task at the following CPAF amount:

ESTIMATED AWARD TOTAL ESTIMATED
COST EEE T % AWAR
$104,712.04 $8,062.90 $412,775.84

BIGNATURE OF CONTRACTING CFFIGER

m's TASK ASS(GM.!ENJ’!SISSU&?ACCO&DM YO THE CONTRACT CLAYSE '?A&'(ASSIGMJENTSM HFORTS“

Michele ook
{ontracting Office:

zl:%iZOf,

m&nm&eﬁmnﬂmm

CONTRACTOR'S ACCEPTANCE:
N e e Lo
T AUTHORIZED SIGRATURE ‘e’
RI¥C FORM 701845

2R (DLOER VERSIONS ARE DESCLETE)

DISTRIBUTION: CONTRACTOR, CONTRACTING OFFCER, COTA, CODE 503, RESOUNCES AHALYST, ASSISTANT TECHNICAL REPRESENTATIVE
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: TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.C. APPROVAL
NASNGODDARD SPACE FLIGHT CENTER

7 REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT
SAIC NNGOSHX03C 06-613-08
STATEMENT OF WORK:
See Attached

PERFORMANUE STANUARHUS: See Attlached

TRAVEL SCHEDULE:

APPLICABLE DOCUMENTS:
See Attached

GOVERNMENT FURNISHED FACHLITIES:
'The Government shall provide on-site facilities o house Fulk-Time Equivalent (FTE) contractor employees.

TASK PERIOD OF PERFORMANCE: February 1, 2006 through Janaury 31, 2007

MILESTONES/DELIVERABLES AND DATES: See SOW attached

FINAL DELIVERY DESTINATION
Rosa Kao  Code 614 Building 33 Room At24




Task 06-614-09: SYSTEMS ADMINISTRATION SUPPORT FOR THE
LABORATORY FOR HYDROSPHERIC PROCESSES COMPUTING
FACILITIES

ATR: Dr. Rosa C. Kao
Period of performance: February 1, 2006 — January 31, 2007

Any WWW development in this task should comply with Section 1194.22 (Web-based
Intranet and Internet Information and Applications) of the EIT Accessibility Standards

This task will provide overall systems administration support for all computers,
peripherals and networked devices used by the Hydrospheric Computing Facilities (HCF)
and users in the Hydrospheric and Biospheric Sciences Laboratory.

The Contractor will provide systems management and routine system operations,
backups. System installation/integration/upgrades, system configuration testing and
documentation, user accounts and disk quota assignments, system security measures and
documentation, networking administration, and problem resolution. Routine operation
requires the systems be available during normal working hours. Backups will be
antomated as much as possible. The contractor will perform or work closely with
vendors to quickly resolve issues that are covered under system maintenance and
maintain maximum availability of all computational resources required by the facilities
and users. The Contractor will provide procurement support for upgrades {or technical
refreshment) by researching the capabilities and costs of current technologies, gathering
quotations from vendors, and present findings to the ATR and users concerning computer
platforms, peripherals and software.

TASK DOCUMENTATION REQUIREMENTS/DELIVERABLE ITEMS:

The contractor will deliver monthly status reports, components of 1T security plans
compliant with the FISMA requirements, plus any items listed above

PERFORMANCE REQUIREMENTS:

TECHNICAL:

Minimum: 90% of deliverable items are completed technically correct, and reports are

submitted in clear concise formats,

Target: 95% of deliverable items are completed technically correct, and reports are
submitted in clear concise formats.




Maximum: 100% of deliverable items are completed technically correct, and reports are
submitted in clear concise formats.

SCHEDULE:

Minimum: Meets technical target for deliverables within expected completion date
80% of the time.

Target: Meets technical target for deliverables within within expected completion
date 90% of the time.

Maximum: Meets technical target for deliverables within expected completion date

100% of the time.

COST:

Minimum: Cost overruns are no more than 5% of the estimate cost.

Target: Meets target cost, target technical and target schedule performance standards
described above.

Maximum: Cost underruns are at least 5% of the estimated cost in meeting the target
technical and target schedule performance standards described above.

TRAVEL: Not to exceed $2,0600.




NNGOSHX03C
TASK TITLE:

o - TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.0. APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO.
06-614-10

AMENDMENT

{NTE 80 characters; include project name}

Tounder Heseach Team and Data Impact Mogeling 1eam

614 {301-614-5707
P e g / s DATE coDE PHONE
i psnay - Bt

Charles E. £9 Essa@ Eﬁsef Labor&%ry or A!mospheres’ “ 21112008 813 301-614-8367
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR} DATE CODE PHONE
D, Joel Susskind, Senior Scientist @’b—d j,_}*-ﬁ"v”/’ "’“/g 2/1/2008 613 301-286-7210
FLIGHT BARDWARE, CRFHCAL GSE OR #FTWAH TONTRACTING OFFICER'S QUALITY REP. DESIGNATED FAM:
I YES, NEED CODE 303 SGMNOURRENCE NEXT BLOCK)

Ceﬁtraaior wﬂ! develep specmcatlon or s:a!emerzt of wozk under this lask fo: a future pwcurement

[33?"0 []VES

Flight hardware will be shipped to GSFC for testing prior to final defivery, [X] NO

[ ]YES [ ] WA
Government Furnished Property/Faciliies: [x ] NO [ ] YES ~ SEE LIST OF GFP (offsite onlv} / FACILITIES {onsite only}
QOnsite Performance: { ] KO { X} YES - SEE STATEMENT OF WORK

Suveillance Plan Altached: [X]NOD [ ]YES

Performance Spec Aflached: [X) NO [ ] YEB

Highlighted Contract Clauses:

ESTIMATED AWARD
COST FEE
$202,074.44 $15,558.73

The Contractor shall perform in accordance with the attached Statement of Work for this Task at the following CPAF amount:

TOTAL ESTIMATED
COST & AWARD FEE

$217,634.17

mﬁ MM%W

SIGNATURE OF CONTRACTING OFFICER

THIS TASK ASEfG:W.‘.‘NT L fSSUED AC&‘GHO:WG TO THE CONTRACT CLAUSE “TASK ASSIGNMENTS AM}RE’ORTS

1121 oL

Coentracting Offieer

OATE TYBED NAME OF CONTRACTING DFFICER
po——"

CONTRACTOR'S ACCEPTANCE:

" AT mam S}GNATUR&

H /
i £ 4
i i :3;/‘ /a ’Kf’f
;

* DAYE,

ASFG FORM 703-1845 1208 (OLOER VERSIONS AE GEBOLETE}

DISTRISUTION: CONTRACTON, CONTRACTHG OEFICER, COTR, CODEIN, RESOURCES AMALVET, ASSHTANY TEUHNICAL AEPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.0. APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

__REQUEST FOR TASK PLAN/ TASK ORDER

B oy

TASK NO. AMENDMENT
SAIC NNGOSHXMIC 06-614-10
STATEMENT CF WORK:
Sea Attachad

PEHFORMANCE STANUAHLES: See Attached

TRAVEL SCHEDULE:

APPLICABLE DOCUMENTS:
See Attached

GOVERNMENT FURNISHED FACILITIES:
The Government shall provide on-sie facilities to house Full-Time Equivalerd (FTE) contractor smplovees.

TASK PERIOD OF PERFORMANCE: February 1, 2006 through Janaury 31, 2007

MILESTONES/DELIVERABLES AND DATES: See SOW attached

FINAL DELIVERY DESTINATION
Bob Bindschadler Code 614 Building 33 Floom At12




Task 06-614-10: Ice Sheet Glaciology with Remote Sensing
Statement of Work

DESCRIPTION OF WORK TO BE PERFORMED for the period of 2/1/06 through
13107

Task 10a: Develop algorithms to extract glaciologically significant parameters from remaote
sensing data of ice sheels.
- Data to include optical and radar imagery of varying resolution, altimetric and
passive microwave data and assorted airborne and field data including GPS.
- Extracted parameters to include velocity and elevation, ice thickness and basal
friction.
- Algorithms will be based on sound theoretical approaches, validated by field data and
documented by publication of peer-reviewed articles in professional journals.
~  Occasionally work will include the presentation of results to colleagues.

Task 10b: Apply remote sensing data to suppert investigations led by other agencies.

- Tasks such as route-finding for the safe conduct of NSF-supported field studies will
require the identification, display and study of a variety of remotely sensed imagery of the ice
sheet surface.

- Features such as crevasses, sastrugi, and megadunes will be mapped and provided to
field teams prior to deployment.

- Knowledge of base imagery will be provided to USGS in the construction of a Landsat-
7 mosaic map of Antarctica,

Task 10c: System administration of research comnputers and workstations.

- Maintain PC’s, Mac’s and SGI workstations with up-to-date security patches and ensure
that agency and Center IT security requirements are met.

- Install supplied software upgrades on appropriate research computers.

- Keep apprised on ongoing I'T maintenance agreements. '

TASK DOCUMENTATION REQUIREMENTS/DELIVERABLE ITEMS:

Task 10a: Stated work will most often result in contributions to presentations to scientific
colleagues either as oral presentations at scientific meetings, or publications in peer-reviewed

professional journals,
Task 10b: Printed and digital data including maps will be delivered to field teams prior to

deployment,
Task 10c: Maintain necessary documentation on computing resources to ensure uninterrupted
service.

PERFORMANCE/MILESTONE SCHEDULE:

Task 10a: 50% completion in the first 6 months in the contract year.

2




Task 10b: 50% completion in the first 6 months in the contract year.
Task 10c: 50% completion in the first 6 months in the contract year.

QUALITY ASSURANCE REQUIREMENTS:

TECHNICAL:
Minimum: 90% of deliverable items are completed technically correct, and reports are submitted
in clear concise formats.
Target: 95% of deliverable items are completed technically correct, and reports are submitted in
clear concise formats,
Maximum: 100% of deliverable items are completed technically correct, and reports are
submitted in clear concise formats.

SCHEDULE:

Minirmum: Meets technical target for deliverables within | week of expected completion 75% of
the time.
Target: Meets technical target for deliverables within 3 days of expected completion 90% of the
time.
Maximum: Meets technical target for deliverables within expected completion date 100% of the
time.

COST:

Minimum: Cost overnins are no more than 5% of the estimate cost.

Target: Meets target cost, target technical and target schedule performance standards described
above.

Maximum: Cost underruns are at least 5% of the estimated cost in meeting the target technical
and target schedule performance standards described above.

TRAVEL, MATERIALS, ETC., KNOWN TO BE REQUIRED:

Annual 3-day trip to Sterling, VA to attend West Antarctic workshop in the fall of each year.




NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN /TASK ORDER

TASK NO.

NNGOSHX0C 06-614-11
TASK TITLE: {NTE B0 characters; indlude project name) Sounder Heseach Team and Data Impact Modeling Team

Scientific Outregch/Public Communicater/Education Support

AMENDMENT

£
ASBISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR

rm

}j HMAE ] PHONE

Yor. sames Oriasiy/ 4

A S : 21172006 814 [301-614-8683
BRANCH HE@ and/or DEPARTMENT HEAD DATE cope . PHONE
M. Ch-adés E, Cote, Assoc Chief, Laboratory tor Atmospheres 2HI2006 613 01-614-6367
CONTRACTING DFFICER'S TECHNICAL AEPRESENTATIVE (COTR) DATE cont PHONE
Dr, Joet Susskind, Senior Scientist [h—zé {W‘M 2/1/2006 513 301-286-7210
“FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE CONTRACTING GFRICERS QUALITY REP. DESIGNATED FAM:

TF VER NEET DOGE 303 CONCIRRENCE NEXT BLOCK)

[X]NO___ [ )YES N/A

Contractor wi develop spacification or statement of work under this task for a future procurement. {XINO [ ]YES
| _Flight hardware will be shipped to GBFT lor testing prior to final delivery.  [X] NO {]YES I 1 NA

Government Furnished Property/Facilities: {x 1 NG [ } YES ~ SEE LIST OF GFP (offsita onfy) / FACILITIES (onsits only)

Onsite Performance: [ 1HO {X] YES - GEE STATEMENT OF WORK

Survelilance Plan Attached: {X]NO { ] YES

Performance Spec Altached: {X]NO [ }YES

Highlighted Contract Clauses:

The Contractor shall perform in accordance with the attached Statement of Woerk for this Tasgk at the following CPAF amount:

ESTIMATED AWARD TOTAL ESTIMATED
COST EEE COST & AWARD FEE
$90,047.12 $6,933.63 $36,980.75

THIS TAGK ASSIGMMENT 15 ISSUET ACCORDING TO THE CONTEALT (L AUSE "TASK ASSIINIENTS AND REFPORTR"

. ) &éiﬁhgie Rsﬂk
rvgeeA A et 2O if‘j} i Im Centracting Officer

SIGNATURE OF CONTRACTING OFFICER BATE TYPED HAME OF CONTRACTING OFFICER
A — e S e S e e
CONYRACTUR'S ACCEPTANCE:

gwen o w?;’;’;?cgﬁ I il ey

AUTHORGED SIGNATURE " IATE

GSFR FORM 7031848 1258 {OLUER VERSIONS ARE OPSOLETE)
OHTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTH, CODE 303, RESOURUES ANALYST, ASBISTANTY TECHHICAL REPRESENTAYIVE




NASA/GODDARD SPACE FLIGHT CENTER

TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.0, APPROVAL

REQUEST FOR TASK PLAN / TASK O

TASK NO. AMENDMENT
SAIC NNGOGHX03C 06-614-11
STATEMENT OF WORK:
S5ee Attached

PEHFURMANUE STANUAKLUY: Sse Attached

TRAVEL SCHEDULE:

APPLICABLE DOCUMENTS:
{See Attached

GOVERNMENT FURNISHED FACILITIES:
[The Government shalt provide on-site faciliies to house Full-Time Equivalent (FTE) contractor employees.

TASK PERIOD OF PERFORMANCE: February 1, 2006 through Janaury 31, 2007

MILESTONES/DELIVERABLES AND DATES: See SOW attached

FINAL DELIVERY DESTINATION
James Ormsby Code 6§14 Building 33 Room A11%
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Task 06-614-11: Scientific Outreach/Public Communicator/Education Support
ATR: Dr. James P. Ormshy, Code 614.0
PERIOD OF PERFORMANCE: February 1, 2006 ~ January 31, 2007

Any WWW development in this task should comply with Section 1194.22 (Web-based
Intranet and Internet Information and Applications) of the EIT Accessibility Standards

WORK TO BE PERFORMED:

Education activities shall consist of developing an education plan for the
Hydrospheric and Biospheric Sciences Laboratory; assisting scientists in the
preparation of appropriate material for the education section of new proposals;
and formulating and preparing education material for inclusion into the
Laboratory and Division (Earth-Sun Exploration) web pages. The Contractor
would prepare and report education performance metrics; provide educator
training, consisting of presentations at education conferences and workshops; and
serve as the Laboratory liaison to the Earth-Sun Exploration Division’s education,
outreach, and public relations effort. This involves assisting the Division
education staff in the formulation of Division-wide plans, objectives, and goals as
they relate to the Earth System Science mandates. The Contractor, with other
Laboratories and the Earth-Sun Exploration Division, will develop and foster
partnerships with external and internal education groups, e.g. Maryland science
teacher programs, Goddards Education Office, University Programs, and Minority
Programs to help place students, teachers, and researchers with suitable mentors.

In addition, the Contractor would serve as the Laboratory public liaison for flight,
field, and research projects; help compile and organize an information data base
of who has what, who does what, who knows what; and who is an effective public
communicator.

TASK DOCUMENTATION REQUIREMENTS/DELIVERABLE ITEMS:

Deliverables not stated above will be developed jointly with SAIC and the ATR during
the task period. Monthly status reports will be provided.

PERFORMANCE REQUIREMENTS:

TECHNICAL:

Minimum: 90% of deliverable items are completed technically correct, and reports are
submitted in clear concise formats.

Target: 95% of deliverable items are completed technically correct, and reports are
submitted in clear concise formats.

s,



Maximum: 100% of deliverable items are completed technically correct, and IEports are
submitted in clear concise formats,

SCHEDULE:

Minimum: Meets technical target for deliverables within 1 week of expected completion
75% of the time.

Target: Meets technical target for deliverables within 3 days of expected completion 90%
of the time.

Maximum: Meets technical target for deliverables within expected completion date 100%
of the time.

COST:

Minimum: Cost overrons are no more than 5% of the estimate cost.

Target: Meets target cost, target technical and target schedule performance standards
described above.

Maximum: Cost underruns are at least 5% of the estimated cost in meeting the target
technical and target schedule performance standards described above.

TRAVEL:

NTE $1,968




ra

DEC O1 2206 14137 FR 71 93pi831 37T Flze3

TECHNICAL

NNGOSHXOIC 065842

Selcatiic CommuniestorEdwcntion Support

Mt Sesoraller 12/1/0é 2312008 301-614-5382

MRANGH HEAD sndicr QEPAR HEAD PHOHR

MML | FROHE

Dr. Charles £, Cote, Assor Chisf, Labouratoty for Atmospharas ZUZB £13 1016148357
CONTRACTING DFFIGEN'S THSHNICAL KYATRAE (20TH LATg COUE PHONE
12008 513 301-286-7210
Y REP. DESORATED Pada:

NIA

Contazior will devalon specifiontion or stetement of wark under this task for 3 fubyre procurement. (X1 N0 {1 YES
Fiight hargware will be shipoed to GBFC for testing prior to final delivery, (X! No [ ]vey 1] s
Govertment Furrﬁ_ghoé Properv/Facilities.  ix] a9 [ ] YESw 8% LIST OF GFE (otipia oy} Bhmres Props FASILITIEY (kite oriy)
Onsits Pariommancs: 1. 1 X] YRS » BEE STATRMENY OF WORK

| Survailsines Plan Attached: %] Ho L)yes

Pedoemance Spac Altorhed: {X1 NG [ 1yes
[ tightsd 3

T Contrector sBail peefonm in scoordance with the stRenod Sutement of Work for this Task at ths fllowing CPAF emount:

ESTIMATED AWARD TUTAL ESTIMATED
o5y EEE COSTE AWARD FEE
S1RE M54, TR ETATLAS $208,408.23

SHARON M. COLLIGNCY
COHIRACTING OFFICER

i A Y P T Vi
PR I DALS . -1 0
GIFC FONN HS- 1l TR {OLBRA VRN ARE O S0 IHE

i SN WER, GOTR, FRUE ¥R, FERUNGES AKALYET, ABMNTANT TESHRITAL REFRESINTATIVG
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REQUEST FOR TASK PLAN / TASK ORDER

' : X NO, AMENDMENT
SAIC NNGHSHX03C 08-561-12 Rev 1
STATEUENT OF WORK:

Seo Atached

FEKFUMMANCE S1ANDAMDN: Sse Atached

TRAVEL SCHEDULE:  NYES3@ts

APPUCABLE DOCUMENTS:
See Atnchogd

GOVERNMENT FURNISHED FACILITIES: )
[The Governmat shal provide on-sites faciities 10 hoise Fuk-Time Equivatent (FTE) contractor smployees,

TASK PERIOGD OF PERFORMANCE: Fabrumy 1, 2006 throagh Janaury 31, 2007

MILESTUNES/ICELIVERARLES AND DATES: Sen SUW attecned
FINAL DELIVERY DESTINATION
[Mast Schallor, Cade S81 Bukiding 16 Room 140

o TOTRL PRGE B3 %%




TASK 06-381-12

STATEMENT OF WORK - - GPM GV Systems Engineering

DECRIPTION OF THE WORK TO BE PERFORMED FOR THE PERIOD OF 2/1/06
through 1/31/07

This SOW defines the support requirements for the Global Precipitation Measuring
Mission (GPM) Ground Validation Segment (GVS). The Contractor shall:

1. Assist in the development of a prototype for statistical cross-validation of
coincident ground and space-based radar observations using TRMM Precipitation
Radar (PR) attenuation-corrected reflectivity data and ground-based WSR-88D
radar reflectivity.

2. Provide systems engineering expertise as necessary in the definition and
development of the GPM GVS by assisting with the development ofa GVS
Functional and Performance Specification, GVS Operations Concept, and other
documnents as necessary and directed by the COTR.

3. Provide systems engineering expertise as necessary in the definition and
development of GPM GVS schedules, cost estimates, trade studies, testing and
verification plans, or other tasks as necessary and directed by the COTR.

4. Provide analysis of existing science data systems at GSFC and elsewhere that may
serve as models for the GPM GVS.

The Contractor shall provide monthly status reports. The Contractor shall support GPM
meetings as directed. To complete these tasks, the Contractor shall travel as necessary
and as approved by the COTR.

PERFORMANCE REQUIREMENTS:
TECHNICAL:

Minimum: 90% of deliverable items are completed technically correct, and reports are
submitted in clear concise formats.

Target: 95% of deliverable items are completed technically correct, and reports are
submitted in clear concise formats.

Maximum: 100% of deliverable items are completed technically correct, and reports are
submitted in ciear concise formats.

SCHEDULE:

Minimurn: Meets technical target for deliverables within 1 week of expected completion
75% of the time.




Target: Meets technical target for deliverables within 3 days of expected completion 90%

EulFS BT
Ve Ll TRIGT
Maximum: Meets technical target for deliverables within expected completion date 100%
of the time.

COST:

Minimum: Cost overruns are no more than 5% of the estimate cost.

Target: Meets target cost, target technical and target schedule performance standards
described above.

Maximum: Cost underruns are at least 5% of the estimated cost in meeting the target
technical and target schedule performance standards described above.




TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.0. APPROVAL B
NASA/GODDARD SPACE FLIGHT CENTER
REQUEST FOR TASK PLAN l TASK QRDER

AMENQMENT

TASK NO.

NNGOSHX03IC 08-581-12
TASK TITLE: (NTE 80 characiors; inciude project namme Sounder Reseach Team and Data Impact Modeling Team

Scientific Ontreach/Public Communicator/Education Support

WAL PHOKRE
: 5 conk
T _ . 21/2008] 581 420.2 |301-614-5382
BHANCH HI mms«mﬁm e /) 3 i DATE CODE PHONE
!t, Chag’eﬁé{, Cg’k%, Assoe Ch:ef Labaratory far A!mospheras 2/1/2008 613 301-814-6367
CDNTREHNG OFFICERS TECHNICAL REPRESENTATIVE (CO‘H!} DAYE COpe PHONE
Br. Joel Susskind, Senior Scientist M 2M1/2008 613 301-286-7210
FLIGHT HARDWARE, CRITICAL GSE OR ARE] CONTRACTING OFFICEH'S GUALITY REP. DESIGNATEDR FAM:

A YES, NEEL COUE 303 SONCURRENCE REXT S106K)

N/A
Comractor will deveiap s;:aecif:catien or staiemeni of work unﬂer mis task fur a future s)rocuremem I x; NO I ] YES
Flight hardware wili be shipped to GSFC for testing prior to final delivery. [X]NO [ ] YES [ 1MNA
Government Furnished Property/Facilities: {x 1 no [ ) YES - SEE LIST OF GFP {oifsits only} / FACILITIES (onsite only)
QOnsie Perdormance: [ IND { X} YES - SEE STATENMENT OF WORK
Surveillance Plan Altached: [X) NO {]YES
Performance Spec Attached: {X)} NO [} YES

Highlighted Contract Clauses:

The Contractor shall perform in accordance with the attached Statement of Work for this Task at the foliowing CPAF amount:

ESTIMATED AWARD TOTAL ESTIMATED
COST FEE COST & AWARD FEE
$240,086.63 $15,486.67 $258,573.30

Michele Rook

f!“it“fiﬁg ()fﬁ{:i‘:l"
mgﬂnmﬁé CONTRACYING GFFICER

CONTRACTOR'S ACCEPTANCE:

.

-
ASTHORITEL SIGNATURE

GSFC FORMK 7O 1845 208 {OLDER YERSIONS ARE OBSOLETE)
DISTRIUTION: CONTRACTOR. CONTRACTING OFFICER, COTR, CODE 303, REBOURGES ANALYST, ASSISTANT TECHMICAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO C.Q. APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

Reen ity

TASK NO.
SAIC NNGOSHX03C 06-581-12
STATEMENT OF WORK:
159@ Attached

FEHFUHMANCE STANDAHUS: Ses Attached

TRAVEL SCHEDULE: NTES$3915

APPLICABLE DOCUMENTS:
See Attached

GOVERNMENT FURNISHED FACILITIES:
The Govemment shall provide on-site facilities to house Full-Time Equivalent (FTE) confractor employees.

TASK PERIOD OF PERFORMANCE: February 1, 2006 through Janaury 31, 2007

MILESTONES/DELIVERABLES AND DATES: See SOW aftached

FINAL DELIVERY DESTINATICN
jMatt Schwaller, Code 581 Building 16 Room 140




TASK 06-581-12

STATEMENT OF WORK - - GPM GV Systems Engineering

DECRIPTION OF THE WORK TO BE PERFORMED FOR THE PERIOD OF 2/1/06
through 1/31/07

This SOW defines the support requirements for the Global Precipitation Measuring
Mission (GPM) Ground Validation Segment (GVS). The Contractor shall:

1. Assist in the development of a prototype for statistical cross-validation of
coincident ground and space-based radar observations using TRMM Precipitation
Radar (PR) attenuation-corrected reflectivity data and ground-based WSR-88D
radar reflectivity.

2. Provide systems engineering expertise as necessary in the definition and
development of the GPM GVS by assisting with the development of a GVS
Functional and Performance Specification, GVS Operations Concept, and other
documents as necessary and directed by the COTR.

3. Provide systems engineering expertise as necessary in the definition and
development of GPM GVS schedules, cost estimates, trade studies, testing and
verification plans, or other tasks as necessary and directed by the COTR.

4. Provide analysis of existing science data systemns at GSFC and elsewhere that may
serve as models for the GPM GVS,

The Contractor shall provide monthly status reports. The Contractor shall support GPM
meetings as directed. To complete these tasks, the Contractor shall travel as necessary
and as approved by the COTR.

PERFORMANCE REQUIREMENTS:
TECHNICAL:

Minimum: 90% of deliverable items are completed technically correct, and reports are
submitted in clear concise formats,

Target: 95% of deliverable items are completed technically correct, and reports are
submitted in clear concise formats.

Maximum: 100% of deliverable items are completed technically correct, and Ieports are
submitted in clear concise formats.

SCHEDULE:

Minimum: Meets technical target for deliverables within 1 week of expected completion
75% of the time.




Target: Meets technical target for deliverables within 3 days of expected completion 90%
of the time,
Maximum: Meets technical target for deliverables within expected completion date 100%
of the time.

COST:

Minimum: Cost overruns are no more than 5% of the estimate cost.

Target: Meets target cost, target technical and target schedule performance standards
described above.

Maximum: Cost underruns are at least 5% of the estimated cost in meeting the target
technical and target schedule performance standards described above.




:;-msmsgji e

NASNGOOEJARD SPACEEFUGHT CEN

REQUEST FOR TASK P

LAN I TASK ORDER
CHTRAL] s s sy ey o .
Scnance Appirca:mns !ntematmnal AMENDMENT
Comp. 07-613-01
TASK TITLE:  (NTE 80 characters, noiude projest name}

R f‘

Sounder Research Team and Data tmpact and Modeling Teams

R

Contractor wrﬂ deve&up spec;ﬁcatson or stahsme

it of work unr this task for a futu:a pracurement “

% M { ‘?‘P‘Q e g el
ASS*ST#NT TECHNIC&L REPRESENTKTWE {OR TASK MONITOﬂ) DATE ORG MAR. PHOME:
Cone CODE
Dr. Joel Susskind / /7,7 Wf f 21z007] 613 613.5 |301-286-7210
BRANCH HEAD _‘ _ i cops PHOME.
2% EY/ y{’/’
Mr. Charles E. ¢ a Chzef E.ab Fatory for Atmospheres 2007 613 301.614.6367
CONTRACTHNG OFFlﬁ'éR'S TECHNICAL REPRESENTATIVE (COTR) COhE PRONE
Dr. Joel Susskind / ot fane A 2112007 613 301-286-7210
FLIGHT HARDWARE, CRITICAL asebR SOFTWARE CONTRACTING OFFILER'S QUALITY RES, DESIGNATED FAM:
Y€ YES, NEEG CODE sa:cmcmmumanclq
3 L. N,

{X} L ]\‘ES A

Flight hardware will be shipped to GSFC far tasting prior to final delivery. 1x] No

[ ]YES [} WA
Government Furnished Property/Facilities: [x ] NO { I YES - SEE LIST OF GFP foftsite only)  FACILITIES (onsite only}
Onsite Performance: [ 1 ND [X] YES -- SEE STATEMENT OF WORK
Surveillance Plan Attached: [X] NO { ] YES
Performance Spec Attached: [X] NO [ }YES
Highiighted Contract Clauses: {to be completed by Contraciing Officsr)

The purpose of this task order revision is to axiend the period of performance and increasea the CPAF amount.

ESTIMATED
£O31

$608,530.15

The Contractor shall pertorm in atcordancs with the attached Statement of Work tor this Task at the following revised CPAF:

AWARD
COST

46,702.82

TOTAL ESTIMATED
COST & AWARD FEE

$653,232.97

Steven T, Kramer

Ccatrz::z:tmg O ficer

,é’i( 7 f"/,%/aw

MMATL!REOF wmme UFF!CER

S N e *4' S
NT (5 isﬁ(ﬁ‘& ACW o ‘."HECON‘??MCT SLAUSE ‘TltSKASSiGMJEHTS AN REPORTE*

20 68!:}3&2}&1@)
;mu 1 U@A’JEQ
oF contieTiNG oF

.....,”m

gi

5 Veng, &%ﬁ% Qf‘“‘au_

L Ao S Contiacts /@&f




CISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, COBE 383, REGOURCES ANALYST, ASSISTANT TECHNICAL REFRESERTATIVE

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

SCONTRACTOR. . =2 e, CONTRACT NG TSN S P ]
Science Applications inlernational TASK NO, ENT
Corp. 07-613-01
STATEMENT OF WORK:
See Allached

HERFURMANLE %1 ANUARLS: See Attached

| TRAVEL SCHEDULE:

See Attached

APPLICABLE DOCUMENTS:
See Attacked

GOVERNMENT FURNISHED FACILITIES:
The Govemnment shal provide on-site facitties to houss F ull-Time Equivalent (FTE) contracior employees.

TASK PERIOD OF PERFORMANCE: Fabruary 1. 2007 through January 31, 2008

MILESTONES/OELIVERABLES AND DATES: See Attached.

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
J. Susskind, Building 22 Room 140




b et AW MWDK

XY 3

NASA/GODDARD SPACE FLIGHT CERTog

REQUEST FOR TASK PLAN / TASK ORDER

NS o o B o Ty L
SAIC TASK NO. AMENDMENT

MNNGOGHX03C 07-613.02

TASK TITLE:  (NTE 80 characters; inchude project name) Sounder Reseach Team and Data Impact Modeling Team
Sys:ems Administrnﬁnn Support to SRT and DMT
BHOVICS: B e
ASSISTANT TECHN Al. R&PRESENTAM {OR TASK MONITOR) DATE g?oee
Dr. Joel Susskind éi} «f /’MM 2172007 513 301-286-7210
BRANCH HEAD and/or DEPARTHIENT HEES o, TODE PHONE
z 17 o vZ2 27
Dr. Charles E, Cote, Assoc C At atory for Afmospheres 212007 613 301-614-6367
CONTRACTING OFFICER'S TECHRIGAL REPRESENTATIVE {com; DATE COPE FHONE
D foo! Ssskind, Senior scionts 4 se A ut A 2112007 613 301-2686-7210
FLIGHT HARDWARE, CRITICAL §$% OR YOFTWARE CONTRACTING GFFICER'S QUALITY RED. DESIGNATED FAM:
T YES, smcmmcmummruacm

ek LY e L NIA P L S -
Contractﬁr will deveicp spacification or statement of work under t?us task for & future procuremeni ;x } Nc 1 1 YES
Flight hardware will be shipped to GSFC for festing prior o final delivery, {X7 No [ 1YES [ ] NA
Govarnment Furnished Property/Facilifes: fx ] Mo i 1 YES - SEE LIST OF GFP (offsite only)  FAGILITIES {onsite anly)

Onsite Farformance: [ 1 NGO [X] YES -- SEE STATEMENT OF WORIC

Surveillance Plan Attached: {X} NO [ 1YES

Performance Spec Attached: [X}] NO [ ] YES

Highlighted Contract Clauses: {to be completed by Contracting Officer)

The Contractor shall perform in accardancy with the altached Statement of Work for this Task at the following CPAF amount:

ESTIMATED AWARD TOTAL ESTIMATED
COST EEE COST & AWARD FEE
$45,621.94 $3,512.89 $49,134.83

‘Frms A ‘ 5 :ssum . CRIING TO mecowmcr CLAUSE "TASK ASSIGNUMENTS AND REPORTS” §f@’ﬁf6{} ﬁfﬂméf
/ ZZE e 2h1/07 Contracti acting Officer
_mmewcpm%mmman TYPED MARE OF CONT

] e fﬁ% [Caerac. kr%mg
o *ﬁ’%g%L“— S mim' /2%@

GSFC FORM 7031845 12198 {OLOTR YERBIONS ARE DBSCLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COYR, CODE 303, RESOURCES ANMLYET, ASSISTANT TECHMICAL REPRESENTATIVE
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R et RS AR

NASA/GODDARD SPACE FLIGHT CENTER

REQUESTF

OR TASK PLAN / TASK ORDER

PERFURMANUE S ANUARLIS: See Altached

TRAVEL SCHEDULE: See Altached

APPLICABLE DOCUMENTS:
See Attached

GOVERNMENT FURNISHED FACILITIES:

e e
TASK NO. AMENDMENT
SAIC NNGOSHX03C 07-613-02
STATEMENT OF WORK:
See Attached

The Government shall provida on-site facilities to house Full-Time Equivalent (FTE) contractor employees.

TASK PERIOD OF PERFORMANCE: February 1, 2007 through Janaury 31, 2008

MILESTONES/DELIVERABLES AND DATES: See SUW attached

FINAL DELIVERY DESTINATION (NAME, BLDG, RCOM):
J. Sysskind, Bullding 22 Room 140




R
SAIC

TASK uo
NNGOSHX03C

07-813-03

AME&DMENT

TASK TITLE: {MTE 80 characters; Include project name)
Cbserving System Experiement (OSE) aud Observing System Sumglation Experiment (OSSE) Support

Soundar Resaach Team and Data impact Modsling Tsam

TR

AT

% o o 5
ASSISTANT TECHNICAL REPRESEMTATWE {OR TASK MONITOR} DATE ORG MARL | PHONE
conE conk
15, Joel Sussking # 4 2112007 813 813.5 |301-286-7210
BRANCH HEAD andforDER, " AENT HEAD DATE o PHONE
£k —% s ) €7
fMr. Cha g 1el, Laboratty for Atmospheres 2002007 613 301-814-6367
CONTRACTING u‘?f:cm & TECHMICAL REPRESENTATIVE (com; DATE P PHONE
Br. Joel Susskind, Senior Scientist / j 21112007 613 301-288-7210
2 CONTRAC?GNG OFFICER'S QUALITY REP. DESHENATED FAM;

FLIGHT HARDWARE, CRITICAL GS& o@om&.é

U YES, NEED CODE 307 CONCURRENCE NEXT BLOCK)

Comrac&m wﬁi deve op specaﬁcatlon or smtement o{ werk under this task far El futura pracuremem

[X] RO i } YES

{1 NA

| _Flight hardware will be shipped o GSFC for festing prior to final defivery. [X] NO { ] YES
Govemnment Fumished Property/Faciliies; [x } No [ } YES - SEE LIST OF GFP joffsite only) / FACILITIES {onsiie only)
Onsite Performarnce; [ I8N0 [X] YES - SEE STATEMENT OF WORK
Surveiliance Plan Attached: [X] NO [ ]YES
Performance Spec Altached: {X] NO [ ] YES

Highlighted Confract Clauses:

fto be completed by Confracling Officer)

ESTIMATED
COST

$159,145.45

AWARD
FEE

$12,264.20

IThe Contractor shall parform in accordance with the attached Statement of Work for this Task at the following CPAF amount:

TOTAL ESTIMATED
COST & AWARD FEE

$171,369.65

THIS TASK ARSH IS {SEUED ACC:

S T e

NG TO THE CONTRACT ELAUSE "TASK ASSIGNMENTS AND REBORTS™ L

Controcti ing Officer

S Bramer

TWEBNMEDFCMWYMOFFFCER

J-Ho-Cc¥

DATE

5‘4:3%.':; gc&#& f:&‘{éﬂﬂ,} ;i

}2@%

Con

GEFG FORM 1034848 12798 {OLDER VERSIONS ARE OBSOLETE}
DISTRIBLTION: CONTRACTOR, CONTRACTING OFFICER, TOTR, GODE X03; RESOURCED ANALYST, ASHISTANT TECHNICAL REPRESENTATIVE




.. TEGHNICAL WORK MAY NOT BEGIN PRIORTO C. 0. APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR

EaCE

TASK PLAN / TASK ORDER

e

S

e
AMENDMENT

TASK NO.
SRIC NNGOSHX03C 07-813-03
STATEMENT OF WORK:
Swee Attached

PERFURMANUE 51 ANDARLYS: Ses Attached

TRAVEL SCHEDULE: See Attached

APPLICABLE DOCUMENTS:
See Aftached

GOVERNMENT FURNISHED FACILITIES:
The Government shalt provide on-site facilittes to house Full-Time Equivalent {(FTE) contractor empioyees.

TASK PERIOD OF PERFORMANCE: February 1, 2007 through Janaury 31, 2008

MILESTONES/DELIVERABLES AND DATES: See BOW altached

FINAL DELIVERY DESTINATION

Joel Susskind, Code 613 Bulding 22 Root 140




Aucetved: BAELI0H8 TROPPM] ]

MAR 21 RS 14113 FR

TASK NO. AMENDMENT

NNGOGHXDN  07-810-04 REV,
TRER SPILE. [MTE 05 characsrs; mchadelproect naime] §hundar Reseach Taam and Datz bnpect Modeling Team

Qcena Surface Wind Assimibncion Sapport (REASON CAR)

e
5541,‘:',

R

AL RYPRENTS .xfwi FOR TASH MONITCR) aATE

o
o, Mike Seabidm 810 | 610.3 |301-285-5580

' 272972008
BRANCH or DEP: BATE CHUE ONE
Kif% &
Boratory sumtmos;uhems 2 813 301.614-8857
3 DATE

cﬁﬁm‘r SENTATIVE (GOTR} cobt PHGME

D, Jout v, Sewing Soeasist AA008: 513 A04-286-7210

FLIGHT WME. CRINCAL GSE Gf( S@F'{WAR T CONTRACTING QFFICER'S QUALITY REP. DESONATED FPas:
P IR, KD SO0 205 COHDRRBEACE REXT 8,000

 Contracior vl Hevelop specilication of Statarent of work Lnder this task for 2 future pmcurmnt

@gha:ﬂwmwmbammm%mwm@pmwﬁwdmﬁvmy. {X} NG [ ] YEg { ] M
[ § YES ~ SEE LIST OF OFF-{oifuite andy) { Shited FraFACRSTIES {tnsits aaby)

[XINo [ 1YES

Geovormnment Furnished: Propery/Fmllites; [ 1 N0

Cinsite Perfpamance: : {1 HO 1X] YES ~ SEE STATEMENT OF WORN
Surveslance Pian Allached: . [XT ND [} YER

Parformance Spec Attached: {A] W {1 YE%

Highlightad Contract Cleuses: : o b sompiwied by Contracting Offser)

s Contractor Xhall partarm In ascdrdance with the attached Statemant of Work for this Tesk at the following CPAF amount:

¥

ESTIMATED i AWARD TOTAL ESTIMATED
£OsT ; EEE COST & AWARD FEE

" $318,637.00 ; §74,535.00 $343,172.00

R RIS S A . L L
PHE CONIRELT mzxsrfmmmws:.wm
COdT TiNG OFFICER

E RACT

s ,{ Cadaﬁsmm
R $r. Contracts Reprasentative

BAT

QUFT PR T ViR ADER VERMONE ARE DRSS
DESTREAEITION: CONTRACTON, mmm HOVR, CODE X3 ¥ ANALTHY, ASSIETANT YELWHICAL REPRESENTAYIVE




NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER
; R R

TASKNO,  AMENDMENT
SAIC NNGOSHXOIC 07-610-04 Rev. 2
STATEMENT OF WORK:
See Attached

PERFURMANUE 5 LANIJAKLIY: See Attached

TRAVEL SCHEDULE:

See Attached

APPLICABLE DOCUMENTS:
See Aftachod

GOVERNMENT FURNISHED FACILITIES:
The Government shafl provide on-site faciities 1o house Full-Time Equivalent (FTE) contractor employees.

TASK PERIOD OF PERFORMANCE: February 1, 2007 through Janaury 31, 2008

MILESTONES/DELIVERABLES ANL DATES: See SOW attached

FINAL DELIVERY DESTINATION

Mike Seablom - Code 610




TECHNICAL WORK MAY NOT £

L ey W AT A
Y

O ARSI NG s

TASK NO. AMEHI)MENT
NNGOSHXO3C  07-610-04 Rev. 1
TASK TITLE: (NTE 80 characters; inciude project name) Sounder Resaach Team and Data Impact Modeling Team
Oteln Surface Wind Assimilation Suppurt (REAS{)N CAN)

%ﬁrw‘&\u :"&d“?{:@y S 'f-‘;},:" 2Es ?';‘737' s %

m’f

. Mike Seablom Fé!

Si702007 §10 §10.3 |301-286-8580

BRANCH HEAD andior DEFARTRENT HEAD { [Q i@ i’ { [ f baTs sope T ovone
jDr. Wiliam k. Lay, Chief, Laboratory for Atmosphere 8112007 613

301-614-6332
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE {COTR) DATE cope PHONE

Dr.Joe! Susskind, Sentor Scientist___ +iag A A A, el 51712007 613 301-286-7210
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE CONTRACTING OFFICER'S QGUALITY REP, DESIGMNATED FAM:
(Fm.mhcmmmmfm

_LXINO | ] YES . NfA NiA

Contractor will develop spemﬁca!;on car statement of work undar thls taak ior @ future procurement
Flight hardware wiil be shipped fo GSFC for testing prior fo final delivery. X3 NO
Government Furnished Property/Facilities: 1x 1 N0

[xzna[;ves
{ 1 Y88 { ] NA

1] YES - 3EE LIST OF GFF {offshte only) / Shared PropFAGILITIES {snsite onty)

Onsite Performance: {IND [X] YES - SEE STATEMENT OF WORK
Survsillance Plan Attached: [X] HO {]YES

Performance Spac Alached: [X} NO [ ]YES

Hightighted Contract Clauses: {to bs completed by Contracting Gfficer}

The Contractor shall perform In accordance with the attached Statament of Work for this Task at the following CPAF amount:

ESTIMATED AWARD TOTAL ESTIMATED
COST FEE COST & AWARD FEE
$252,158.22 $19,416.18 $271,574.40
AUTHORIZED BIGRATURES - - B PR T i
THIB TASK, 18 ISSUET) Al NG TO THE CDNTRACT cmfs& 'TASK ASS?GJMMTSA&DHEPORTS‘
;{ z 23 )07 &weﬂ Hm}er

SIGHATURE OF CONTRACTING OFFICER

::ﬁmxccsp:r CE:

Curta B Lf*mwé'é St Lonkrs m,{ﬁ* Ea,«
i

;,-'};,,; 2{:/; e é £

AUTHORZED SIGNATURE

DATE

GEFG FOHRM 7231848 125% (OLDER VERSIONS ARE OBSOLETE}
ISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR. CODE 39, RESGURCES ANALYST, ASBISTANT TECHNIOAL REPRESENTATIVE




NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

IR N A, ST A e D e T E

TASK NG, AMENDMENT
SAIC NNGOSHX03C 07-610-04 Rev. 1

STATEMENT OF WORK:

See Altached

FEKHFORKMANCE 31 ANDARDY: See Attached

TRAVEL SCHEDULE:  See Attached

APPLICABLE DOCUMENTS:
See Attached

GOVERNMENT FURNISHED FACILITIES:
The Government shalt provide on-site faciiifies to house Fuil-Time Equivalent (FTE) contractor employees.

TASK PERIOD OF PERFORMANCE: February 1, 2007 through Janaury 31, 2008

MILESTONES/DELIVERABLES AND DATES: See SOW attached

FINAL DELIVERY DESTINATION
Mike Seabiom, Code 610 Buliding 28 Room W135A




NASNGODDARD SPACE FLIGHTCENTER

REQUEST FOR TASK PLAN ! TASK ORDER
e e B L e L L T
SAIC TASK NO. AMENQMEN?
NNGOSFIXGIC  O7-610-04
TASK TITLE:  {NTE 80 characters; include project name} Bounder Reseach Team and Data impact Modeling Team
Ocean Surface Wind Ass!milation Suppﬂr’t (REASOV CA’W}

Mike Seablo 2012007 510 610.3 |301-288-8580
DATE COhE PHONE
L. W?
A T ief, Laboratory for Almospheres 172007 513 301-614-8367
cen*s TECHNICAL a7'nasau /Fﬁ (COTR} DATE cooe PHONE
Dr. Joe! Susskind, Senfor Scientist \z"‘{f“'jféx{\/f 2/1/2007 813 301-286-7210
FLIGHT HARDWARE, CRITICAL GSE ow;&or—m ARH CONTRAGTING OFFICER'S QUALITY REP, DESIGNATED FAM:
TF YES, NEED CODE 103 CONCLURAENCE NEXT BLOCK]

ok [X) NO .,..(,.g IYES b

Contractor will devel

op speclﬁcahon or statement of wcrk under tms task fora future prccuremam (13 ND { 1 YES
| Flight hardware will be shipped to GSFC for testing prior to final delivery, [X] NO [ ] YES | I WA
Governmant Furnished Property/Facilifies:  [x ] N0 [ 1 YES - SEE LIST OF GFP {offsite only) | Shared Prop/FACILITIES (onsite only)
COnsite Petformance: {IND [ X} YES - SEE STATEMENT OF WORK
Surveillance Plan Attached: [X] NO { 1YES
Partormance Spec Attached: IX] ND { ] YES
Highiighted Confract Clauses: {to by complated by Conlracting Offfcer}

ESTIMATED
(#5811

$172,204.14

AWARD

TOTAL ESTIMATED
FEE COSY & AWARD FEE
$13,260.72

The Contractor shall perform in accordance with the attached Statement of Work for this Task at the following CPAF amount

§185,483.86

Steven T, Kramer
Cmfr

o

GEPC FORM TE51835

e o og
DATE

%M& fgbf&ms:“: L&;\«LL%EQ
. Lovdracts

1288 (CLDER VERSIONS ARE DRSOLETE)

DISTRIBUTION: CONTRAGTOR, CONTRAGTING OFFICEN, COTR, CODE 303, RESOURGES ANALYST, ASSHT ANT TECHMICAL REPRESENTATIVE




NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORD

ER

FERPUKMANUE S 1ANDARLYN: Ses Altached

TRAVEL SCHEDULE: See Attached
APPLICABLE DOCUMENTS:
See Attachad

GOVERNMENT FURNISHED FACILITIES:
The Government shall provide on-site faciities to house Full-Time Equivalent (FTE) confracior employees.

e . R L "
TASK NO. AMENDMENT
BAIC NNGOGHX0IC 07-610-04
STATEMENT OF WORK:
See Atipched

TASK PERIOD OF PERFORMANCE: February 1, 2007 through Janaury 31, 2008

MILESTONES/DELIVERABLES AND DATES: See SOW attached

FINAL DELIVERY DESTINATION

Mike Seablom, Code 610 Building 28 Room W135A




